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SEE DRAWING TOO—-00 FOR ABBREVIATIONS.

THIS DRAWING IS A LOGICAL DRAWING INTENDED TO
CONVEY ROUTING AND BUILDING FUNCTIONALITY
INFORMATION AND NOT ACTUAL ROUTING PATHS.

ALL INTERIOR CABLING IS PLENUM RATED, UNLESS NOTED

OTHERWSE.

CONTRACTOR SHALL FURNISH AND INSTALL ALL COPPER
BACKBONE CABLING AND COMPONENTS FOR A COMPLETE

SYSTEM.
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