

PLAN VIEW



PERSPECTIVE VIEW



SIDE ELEVATION



FRONT ELEVATION

NOTE:
SEPARATE PERMIT AND SUBMITTAL -- SHADE STRUCTURE DETAIL FOR REFERENCE ONLY. THE SHADE STRUCTURE SHOWN ON THE PLANS SHALL BE DEVELOPMENT DEPARTMENT DEFERRED APPROVAL ITEM. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING PLAN, SPECIFICATIONS, STRUCTURAL DRAWINGS & CALCULATIONS, AND ANY/ALL OTHER PERTINENT ITEMS NECESSARY TO SECURE A VALID COUNTY OF RIVERSIDE BUILDING PERMIT FOR THE SHADE STRUCTURE. THE LUMP SUM COST FOR THE SHADE STRUCTURE SHALL INCLUDE ALL COSTS ASSOCIATED WITH SECURING APPROVAL AND SUPPLYING/ERECTING A COMPLETE SYSTEM. THE CONTRACTOR SHALL BE RESPONSIBLE FOR FINAL OCCUPANCY BEING GIVEN BY THE COUNTY OF RIVERSIDE BUILDING OFFICIAL.

FUTURE, UNDER SEPARATE PERMIT

NOTE:
SHADE STRUCTURE TO BE ENGINEERED FOR ELECTRICAL LIGHTING.

ADD. ALT. #3

C MINOR LEAGUE STADIUM SEATING SHADE STRUCTURE — NO SCALE



PLAN VIEW



PERSPECTIVE VIEW



SIDE ELEVATION



FRONT ELEVATION

NOTE:
SEPARATE PERMIT AND SUBMITTAL -- SHADE STRUCTURE DETAIL FOR REFERENCE ONLY. THE SHADE STRUCTURE SHOWN ON THE PLANS SHALL BE DEVELOPMENT DEPARTMENT DEFERRED APPROVAL ITEM. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING PLAN, SPECIFICATIONS, STRUCTURAL DRAWINGS & CALCULATIONS, AND ANY/ALL OTHER PERTINENT ITEMS NECESSARY TO SECURE A VALID COUNTY OF RIVERSIDE BUILDING PERMIT FOR THE SHADE STRUCTURE. THE LUMP SUM COST FOR THE SHADE STRUCTURE SHALL INCLUDE ALL COSTS ASSOCIATED WITH SECURING APPROVAL AND SUPPLYING/ERECTING A COMPLETE SYSTEM. THE CONTRACTOR SHALL BE RESPONSIBLE FOR FINAL OCCUPANCY BEING GIVEN BY THE COUNTY OF RIVERSIDE BUILDING OFFICIAL.

FUTURE, UNDER SEPARATE PERMIT

NOTE:
SHADE STRUCTURE TO BE ENGINEERED FOR ELECTRICAL LIGHTING.

A TOT LOT AREA #1 SHADE STRUCTURE — NO SCALE



PLAN VIEW



PERSPECTIVE VIEW



SIDE ELEVATION



FRONT ELEVATION

NOTE:
SEPARATE PERMIT AND SUBMITTAL -- SHADE STRUCTURE DETAIL FOR REFERENCE ONLY. THE SHADE STRUCTURE SHOWN ON THE PLANS SHALL BE DEVELOPMENT DEPARTMENT DEFERRED APPROVAL ITEM. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING PLAN, SPECIFICATIONS, STRUCTURAL DRAWINGS & CALCULATIONS, AND ANY/ALL OTHER PERTINENT ITEMS NECESSARY TO SECURE A VALID COUNTY OF RIVERSIDE BUILDING PERMIT FOR THE SHADE STRUCTURE. THE LUMP SUM COST FOR THE SHADE STRUCTURE SHALL INCLUDE ALL COSTS ASSOCIATED WITH SECURING APPROVAL AND SUPPLYING/ERECTING A COMPLETE SYSTEM. THE CONTRACTOR SHALL BE RESPONSIBLE FOR FINAL OCCUPANCY BEING GIVEN BY THE COUNTY OF RIVERSIDE BUILDING OFFICIAL.

FUTURE, UNDER SEPARATE PERMIT

NOTE:
SHADE STRUCTURE TO BE ENGINEERED FOR ELECTRICAL LIGHTING.

D TOT LOT AREA #2 SHADE STRUCTURE - WEST — NO SCALE



PLAN VIEW



PERSPECTIVE VIEW



SIDE ELEVATION



FRONT ELEVATION

NOTE:
SEPARATE PERMIT AND SUBMITTAL -- SHADE STRUCTURE DETAIL FOR REFERENCE ONLY. THE SHADE STRUCTURE SHOWN ON THE PLANS SHALL BE DEVELOPMENT DEPARTMENT DEFERRED APPROVAL ITEM. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING PLAN, SPECIFICATIONS, STRUCTURAL DRAWINGS & CALCULATIONS, AND ANY/ALL OTHER PERTINENT ITEMS NECESSARY TO SECURE A VALID COUNTY OF RIVERSIDE BUILDING PERMIT FOR THE SHADE STRUCTURE. THE LUMP SUM COST FOR THE SHADE STRUCTURE SHALL INCLUDE ALL COSTS ASSOCIATED WITH SECURING APPROVAL AND SUPPLYING/ERECTING A COMPLETE SYSTEM. THE CONTRACTOR SHALL BE RESPONSIBLE FOR FINAL OCCUPANCY BEING GIVEN BY THE COUNTY OF RIVERSIDE BUILDING OFFICIAL.

FUTURE, UNDER SEPARATE PERMIT

NOTE:
SHADE STRUCTURE TO BE ENGINEERED FOR ELECTRICAL LIGHTING.

B TOT LOT AREA #2 SHADE STRUCTURE - EAST — NO SCALE

MIG

MOORE IACOFANO GOLTSMAN, INC.
801 N. HARBOR BLVD.
FULLERTON, CA 92832
TEL 714/871-2638
FAX 714/871-1188
www.migcom.com

CONSULTANT:

PROJECT TEAM:

LANDSCAPE ARCHITECT
MIG INC.

ARCHITECT
PITASSI ARCHITECTS INC.

CIVIL ENGINEERS/SURVEYOR
WALDEN & ASSOCIATES

STRUCTURAL ENGINEERS
CORREIA CONSULTING & DESIGN

ELECTRICAL ENGINEERS
LRA ENGINEERS

IRRIGATION DESIGNER
WILLIAMS IRRIGATION DESIGN

GEOTECHNICAL ENGINEERS
CONVERSE CONSULTANTS

TURF GRASS CONSULTANT
GUISE AND ASSOCIATES

PERRIS VALLEY Big League Dreams

2155 Trumble Road
Perris, California, 92570

SHEET TITLE

GENERAL DETAILS

100% CONSTRUCTION DOCUMENT

DATE	REVISIONS

STAMP

CHECKED BY	DATE
RE	

DATE 01-07-10	FILE NAME
DRAWN BY HD	SHEET LD-1.6
JOB NO. 05208.00	
SCALE AS NOTED	214 OF 313 SHEETS